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Contract Award Notice

Name and address of

the Employer;

Karachi Water and Sewerage Services Improvement Project

Project Implementation Unit

Karachi Water and Sewerage Board
40/1-G, Block-6, PECHS, Shahrah-e-Faisal, Karachi,
Tel No. +92-21-99330279, 34374081

Name and reference

number of the Contract
being awarded, and the
selection method used;

Consultancy Services - Design of NRW Program and Metering System
Including Preparation of PB NRW Contracts [PK-KWSB-429881-CS-

QCBS]

Quiality and Cost Based Selection (QCBS)

Name of the Offerors
that submitted
quotations/bids, and
their quoted prices as
read out, and as

evaluated;

Name of Offeror

Quoted Price

Evaluated
Quotation Price

M/s Idrostudi S.r.l, Italy

USS$ 934,273.00
+

PKR
18,076,000.00

(Excluding local
indirect Taxes)

USS 998,748.00
equivalent to
PKR
279,672,440.00
(Excluding local

indirect taxes)

M/s ALTER International
Engineering Consulting
Services LTD. Co, Turkey

uss
1,000,045.00
equivalent to
PKR

280,012,656.00

(Excluding local
indirect taxes)

ussS
1,000,045.00
equivalent to
PKR

280,012,656.00
(Excluding local
indirect taxes)

M/s NIRAS International
Consultant, Denmark

€953,637.00
+

PKR 47,984,000.00

(Excluding local
indirect taxes)

€1,109,936.67
equivalent to
PKR.
340,750,559.00
(Exclusive local

indirect taxes)

All prices are Exclusive of Local Indirect Taxes

Name of the Offerors
whose quotations / bids
were rejected or were
not evaluated, with the

reasons there for;

M/s. M/S. NAREE International Limited- Hong Kong

M/S National Engineering Services Pakistan [NESPAK] —

Pakistan

The submissions did not respond to important aspects of the RFP and

have failed to achieve the minimum technical score.




Karachi Water & Sewerage Services Improvement Project /a\ KWSSI P
) Project Implementation Unit) (.." e
ﬁ. The name of the Successful Contractor: M/s Idrostudi S.r.l, ltaly

successful Contractor, Accepted Contract Amount: USS$ 1,148,560.2 (Inclusive of local Indirect

the Accepted Contract | taxes)

Amount, the Contract Duration: 9 Months
duration and a Summary of its Scope:
summary of its scope Consultancy Services for Design of NRW Program and Metering System

Including Preparation of PB NRW Contracts:

The assignment comprises three phases: Phase 1 involves a 2-month
rapid assessment to develop the concept and scope of an NRW
Reduction Program in six potential DMAs of KW&SB. Phase 2 includes a
2-month extended baseline validation of findings from Phase 1,
alongside the design of three NRW PBCs for pilot DMAs. Phase 3,
spanning 14 months, focuses on refining the baseline, developing an
NRW Reduction Plan, preparing Performance-Based Contracts (PBCs),
and supporting KW&SB in successfully executing the NRW PBC

transactions, including bidding document preparation, evaluation

criteria, and technical support.




