



Karachi Water & Sewerage Services Improvement Project
(Project Implementation Unit)



Karachi Water & Sewerage Corporation

40-G, Street 40, Block 6 PECHS, Karachi, Pakistan
Telephone: +92-21-34374081, +92-21-99330279

No.: PD/KWSSIP/KW&SC/2023/ 997

Dated: 01-01-2024

RFB No.	PK-KWSB-379197-CW-RFB
RFB Title:	REPLACEMENT OF DAMAGED SECTION OF 72" DIA, 66" DIA AND 54" DIA OLD PIPRI WATER MAIN WITH X42 GRADE MILD STEEL PIPE AND REHABILITATION / STRENGTHENING OF 48" DIA PRCC PIPE JOINTS AT EXISTING OLD PIPRI WATER MAIN WITH ALLIED WORKS

ADDENDUM NO. 1

Subject: Amendment of Bidding Document for "REPLACEMENT OF DAMAGED SECTION OF 72" DIA, 66" DIA AND 54" DIA OLD PIPRI WATER MAIN WITH X42 GRADE MILD STEEL PIPE AND REHABILITATION / STRENGTHENING OF 48" DIA PRCC PIPE JOINTS AT EXISTING OLD PIPRI WATER MAIN WITH ALLIED WORKS" in accordance with ITB 8.1, Section 1 (Instructions to Bidders) of Bidding Document

With reference to RFB Notice dated December 19, 2023 following amendment have been made in the respective section of the Bidding Documents under this Addendum in accordance with ITB 8.1. The addendum shall be read and construed as an integral part of the Bidding Documents and shall take precedence in case of any conflict / ambiguities in the Bidding Documents and other provisions within. The changes mentioned herein below are applicable for RFB No: PK-KWSB-379197-CW-RFB unless indicated otherwise.

i) Section 4 — Bidding Forms (Schedules, Bill of Quantities)

The Table appearing in the Bill No. 1 and Bill No. 3 are substituted with following Table:

Bill No-I; - MS PIPELINE AND ALLIED WORKS Serial No. 12 (Page No. 59)

Sr. No.	Items of Works	Unit	Quantity	Rate	Amount
				(PKR)	(PKR)
(a)	(b)	(c)	(d)	(e)	f=(d)x(e)
12	Providing and laying Cement concrete Class C, using ordinary Portland cement with OPC cement as specified including the cost formwork, mixing, pouring, levelling, compacting, vibrating and curing complete as per drawings, specifications and as directed by the Project Manager.				
	i) Anchor Block at FHP Interface and other locations as required by the Project Manager.	cu.m	10		

Bill No-3; - PROVISIONAL SUMS Serial No. 2 & 3 (Page No. 62)

Sr. No	Items Of Works	Unit	Quantity	Rate	Amount (Pkr)
1	Provisional sum for Engineer facilities.	Job	Lump-Sum		5,000,000
2	Location and protection of all public utility services encountered with in the works during the contract period including Telephone Cables, Water supply Lines, Sewers, Drains, Gas pipe lines, Oil refinery line and Power Cables (Payment will be done on L.S basis in proportion to the %age of billed amount)	Job	Lump-Sum		

3	Provisional Sum for payment to Utility Agencies for Re-location and / or their supervision charges where Required. (Payment to be reimbursed as per actual)				20,000,000
CARRIED TO COLLECTION					

This Addendum shall now serve as mandatory part of the Bidding Document for the relevant sections and shall be referred to while preparing the Bid.



Project Director
Project Implementation Unit (PIU)
Karachi Water & Sewerage Services Improvement Project (KWSSIP)
Karachi Water & Sewerage Board
40-G, Street 40, Block 6 PECHS,
Shahrah-e-Faisal, Karachi. Pakistan.
Telephone: +92-21-34374081, +92-21-99330279
Email address: asif.khan@kwssip.gos.pk